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INTERLOCAL AGREEMENT BETWEEN BROWARD COUNTY AND THE CITY OF PLANTATION FOR 
SURTAX-FUNDED MUNICIPAL TRANSPORTATION PROJECT: RESURFACING OF CERTAIN CITY 

OF PLANTATION OWNED OR CONTROLLED ROADWAYS (BC-PLANT-FY2020-00002) 

This Interlocal Agreement (“Agreement”) is made and entered by and between Broward 
County, a political subdivision of the State of Florida (“County”), and the City of Plantation, a 
municipality of the State of Florida (“Municipality”) (each a “Party” and collectively referred to 
as the “Parties”).  
 

RECITALS 

A. In November 2018, Broward County voters approved a 30-year sales surtax (also 
known as “Penny for Transportation”) to fund statutorily-permissible transportation 
expenditures.  

B. All projects, County, State, and municipal, funded by the transportation surtax are 
evaluated for eligibility under Section 212.055(1), Florida Statutes, by the independent 
Transportation Surtax Oversight Board before the Broward County Board of County 
Commissioners makes the final decisions regarding project funding. 

C. A process has been established pursuant to which surtax-funded staff at the 
Broward Metropolitan Planning Organization (“MPO”) prioritize municipal projects, with the 
exception of municipal rehabilitation and maintenance projects, and make recommendations for 
funding.  The first round of ranking of municipal capital projects was recently completed by the 
MPO following extensive and detailed discussions with the submitting municipalities, and the 
Project contemplated in this Agreement was included in that review and ranking.  

D. The municipal Project defined herein has been determined statutorily eligible for 
funding and subsequently approved for funding by the Broward County Board of County 
Commissioners.   

E. The purpose of this Agreement is to set forth the terms and conditions for County 
to provide transportation surtax funding for the Project and the terms and conditions for 
Municipality to complete the Project.  Municipality will implement the Project, as funded by 
County with surtax funding, in accordance with the terms of this Agreement. 

Now, therefore, for good and valuable consideration, the receipt and sufficiency of which 
are hereby acknowledged, the Parties agree as follows: 
 

 DEFINITIONS 

1.1. Board means the Board of County Commissioners of Broward County, Florida. 

1.2. Contract Administrator means the County Administrator or such other person designated 
by the County Administrator in writing.   
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1.3. Contractor means the persons, firms, or corporations with whom Municipality has or will 
contract for the performance of the Project. 

1.4. Consultant means the architect or engineer with whom Municipality has or will contract 
to provide programming, design, construction management, engineering, and inspection, or 
other professional services for the Project. 

1.5. County Business Enterprise or CBE means an entity certified as meeting the applicable 
requirements of Section 1-81, Broward County Code of Ordinances. 

1.6. Maximum Funding Amount means the maximum funding amount stated in Section 5.4. 

1.7. Oversight Board means the independent Transportation Surtax Oversight Board created 
pursuant to Section 31½-75 of the Broward County Code of Ordinances.  

1.8. Project means the project described in Exhibit A. 

1.9. Project Manager means Steve Rodgers, Director of Public Works at the City of Plantation. 

1.10. Subcontractor means an entity or individual providing services to Municipality through 
Contractor or Consultant for all or any portion of the Project. The term “Subcontractor” includes 
subconsultants. 

1.11. Surety means the surety company or individual that is bound by the performance bond 
and payment bond and that is responsible for Contractor’s or Consultant’s acceptable and timely 
performance and completion of the Project under this Agreement and for the payment of all 
debts pertaining thereto in accordance with Section 255.05, Florida Statutes. 

1.12. Surtax-Funded Projects means any project, including without limitation the Project 
described in Exhibit A, that is funded in whole or in part by the transportation surtax collected 
pursuant to Section 212.055(1), Florida Statutes.  

 EXHIBITS 

Exhibit A Project Description and Project Schedule  
Exhibit B Funding Schedule 
Exhibit C Reporting Requirements 
Exhibit D Form Contracts 
Exhibit E Municipal Resolution Authorizing Execution of Agreement 

 
 PROJECT DESCRIPTION; COMPETITIVE PROCUREMENT; PERMITTING 

3.1. Project Description and Project Schedule.  Municipality shall perform, or cause to be 
performed, the Project in accordance with the Project Description and the Project Schedule set 
forth in Exhibit A.  The Project Description is a general description of the Project and is deemed 
to include preliminary considerations and prerequisites, and all labor, materials, equipment, and 
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tasks that are such an inseparable part of the Project described that exclusion of any of them 
would be impractical, illogical, or unconscionable.   

3.2. Municipal Responsibility for the Project.  Municipality is solely responsible for the Project, 
subject to the terms of this Agreement.  County has no responsibility for the construction means, 
methods, techniques, sequences, or procedures employed in the performance of the Project.  
Municipality shall be solely responsible for retention, supervision, and payment of Contractor, 
Consultant, and all Subcontractors.  Municipality shall be solely responsible for securing any and 
all property rights or permits required by the Project.  Nothing in this Agreement shall impose on 
County an obligation to assume any contract or subcontract, or to make payment to Contractor, 
Consultant, or any Subcontractor, vendor, or supplier, or to perform the Project or any portion 
thereof, or to supply any goods or services for the Project.  Further, nothing contained herein 
shall create any contractual relationship between County and Contractor, Consultant, or any 
Subcontractor, vendor, or supplier.  

3.3. Competitive Procurement; Consultants’ Competitive Negotiation Act.  Except to the 
extent the Contract Administrator has approved utilization of an existing contract by Municipality 
for the services to be performed by Contractor or Consultant, Municipality must provide the 
proposed solicitation(s) for the Project to the Contract Administrator for review at least twenty 
(20) days prior to publication of the solicitation by Municipality.  County’s review shall include, 
without limitation, determination of the applicable CBE Goal (as defined in Article 10), which 
must be included by Municipality in the solicitation(s).  If Municipality seeks to utilize an existing 
contract for the services to be performed by the Contractor or Consultant, Municipality must 
obtain prior approval by County and must provide the Contract Administrator with the proposed 
contract and supporting documentation for consideration pursuant to the procedures stated in 
Section 3.5.2; County may require, as a condition for its approval, that the engagement of 
Contractor or Consultant for this Project utilizing an existing municipal contract include 
modifications or additions to the existing contract terms and conditions, including without 
limitation any provision identified in Section 3.5.3.  Municipality must comply with all applicable 
provisions of state law including, as applicable, Section 255.20 and Section 287.055, Florida 
Statutes, in the procurement of any services or materials relating to the Project.  If any applicable 
state or federal procurement requirement is stricter than any other applicable requirement, 
Municipality shall be obligated to meet the stricter requirement.  Prior to the execution of any 
contract with Contractor or Consultant relating to the Project, Project Manager shall certify in 
writing to the Contract Administrator that the procurement and the proposed contract comply 
with the requirements of this Section 3.3.   

3.4. Modifications to Project or Phases.   

3.4.1. Material Changes to the Project.  Material changes are changes that increase the 
Maximum Funding Amount or materially modify the Project Description. Any proposed 
material change to the Project Description that does not increase the Maximum Funding 
Amount requires the prior written approval of the Contract Administrator.  Any proposed 
material change that would increase the Maximum Funding Amount requires an 
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amendment of this Agreement.  Any proposed material change may also, if determined 
necessary by Contract Administrator pursuant to the applicable contractual, statutory, or 
other surtax-related requirements, require review by the Oversight Board for statutory 
eligibility.  Municipality shall submit to the Contract Administrator written notice of the 
proposed material change and appropriate backup documentation; if requested by the 
Contract Administrator, Municipality shall provide any additional requested backup 
documentation.  The Contract Administrator will either approve or disapprove in writing 
the proposed material change to the Project Description that does not increase the 
Maximum Funding Amount within fifteen (15) calendar days after receipt of the written 
notice and all requested backup documentation; if not timely approved, the request shall 
be deemed disapproved.  Any material change that increases the Maximum Funding 
Amount must be approved by the Board. 

3.4.2. Modifications to Construction Phase.  Requests for additional funding as a result 
of modifications to the construction phase of a Project that exceed the amount provided 
in the then-current Funding Schedule, including without limitation change orders or other 
scope changes, are subject to (i) approval by the Contract Administrator, and (ii) the 
Board’s allocation of additional funding; such requests may also, if determined necessary 
by Contract Administrator pursuant to the applicable contractual, statutory, or other 
surtax-related requirements, require additional review by the Oversight Board for 
statutory eligibility. Municipality shall submit to the Contract Administrator written notice 
of its request for additional funding and appropriate backup documentation; if requested 
by the Contract Administrator, Municipality shall provide any additional requested 
backup documentation.  The Contract Administrator will either approve or disapprove the 
request in writing within fifteen (15) calendar days after receipt of the written notice and 
all requested backup documentation; if not timely approved, the request shall be deemed 
disapproved.  

3.4.3. Owner Enhancements.  In addition to any approvals that may be required 
pursuant to this Agreement, any increased or additional costs due to changes in the 
quality of materials, furnishings, finishes, aesthetics, or any other cost reasonably 
determined by the Contract Administrator to be an “owner enhancement” (including, 
without limitation, decorative lighting, decorative paving, and improvements that are not 
within the public right of way) must be funded solely by Municipality with non-surtax 
funding, and County shall have no funding responsibility for any such increased costs.  
Upon the Contract Administrator’s request, the Project Manager shall provide sufficient 
detail for the Contract Administrator’s determination of whether any increased or 
additional costs include owner enhancements.  The Contract Administrator shall 
determine, after consultation with the Project Manager, whether the increased or 
additional costs constitute owner enhancements.   

3.4.4. Project Schedule.  Any proposed change in the Project Schedule that modifies the 
commencement or completion date for any phase or for the Project by more than sixty 
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(60) days requires the prior written approval of the Contract Administrator.  Municipality 
shall submit to the Contract Administrator written notice of the proposed change and 
appropriate backup documentation; if requested by the Contract Administrator, 
Municipality shall provide any additional requested backup documentation.  The Contract 
Administrator will either approve or disapprove in writing the proposed change within 
fifteen (15) calendar days after receipt of the written notice and all requested backup 
documentation; if not timely disapproved, the request shall be deemed approved.   

3.4.5. Nonmaterial Changes.  Nonmaterial changes to the Project (namely, changes that 
do not require approvals under Sections 3.4.1, 3.4.2, 3.4.3, or 3.4.4) do not require County 
approval and may be approved by the Project Manager.  

3.5. Contractor and Consultant Contracts.   

3.5.1. Form Contracts.  County has preapproved the Surtax-Funded Projects Form 
Construction Contract and the Surtax-Funded Projects Form Consultant Contract 
(collectively, the “Form Contracts”) attached as Exhibit D, which Municipality may utilize 
for its contracts with Contractor and Consultant, respectively.  County may update the 
Form Contracts from time to time upon written notice to Municipality, and such updated 
Form Contracts shall be the applicable forms for solicitations advertised after the date of 
such written notice by County. 

3.5.2. County Approval.  Unless the Form Contracts are utilized for the Project with no 
material modification or an existing municipal contract is approved by County for use 
pursuant to Section 3.3, Municipality must obtain written approval from the County 
Attorney’s Office for Municipality’s contract(s) with Contractor and with Consultant prior 
to utilization of the contracts for the Project (and prior to publication of the solicitation, 
if the contract is included in the solicitation).  In addition to the provisions required to be 
included in Municipality’s contracts with Contractor and with Consultant pursuant to 
Section 8.1 or Section 10.5, Municipality’s contracts must also include the provisions 
listed in Section 3.5.3 and Section 3.5.4, as applicable, in the form stated in the Form 
Contracts.  Any material modification to any required contractual provision must be 
approved in advance by the County Attorney’s Office; no subsequent material change to 
the contract(s) for the Project may be made without written approval from the County 
Attorney’s Office.  Municipality agrees and acknowledges that County’s approval of any 
contracts with Contractor or Consultant, including without limitation the Form Contracts, 
is solely for purposes of protecting County’s interests; County approval of any such 
contract does not constitute a legal opinion, including without limitation as to the legal 
sufficiency of the contract, for use or reliance by Municipality or any third party and shall 
not be the basis for any claim or liability against County or asserted to avoid any 
reimbursement or other obligation of Municipality under this Agreement.  Municipality 
shall provide at least twenty (20) days’ written notification to the Contract Administrator 
and the County Attorney’s Office prior to award of the contract to Contractor or 
Consultant, as applicable, which notice must include a copy of the competitive solicitation 
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(or other applicable procurement document) for the Project, the responsive submission 
by the proposed Contractor or Consultant, the proposed contract amount for the Project, 
the proposed contract, and the date on which Municipality intends to award the contract.  
County may disapprove the proposed contract: (a) for failure to comply with any 
requirement of this Agreement; (b) if the contract price exceeds or is materially 
inconsistent with the Funding Schedule (absent good cause, as determined by Contract 
Administrator); or (c) after consultation with Project Manager, for any other good cause 
as determined in the sole discretion of the Contract Administrator.  If County disapproves 
any proposed contract, County must provide notice of such disapproval within twenty 
(20) days after receipt of the notice and the documents required pursuant to this section; 
if not timely disapproved, the proposed contracts shall be deemed approved.  

3.5.3. For the contract with Contractor, the following provisions from the Surtax-Funded 
Projects Form Construction Contract must be included:     

3.5.3.1. Contract, Article 3 (Contract Time) 
3.5.3.2. Contract, Article 5 (Progress Payments; Retainage)  
3.5.3.3. Contract, Article 6 (Acceptance and Final Payment) 
3.5.3.4. General Conditions, Article 4 (Performance Bond and Payment Bond) 

and Article 5 (Qualification of Surety) 
3.5.3.5. General Conditions, Article 17 (Project Records and Right to Audit) 

(see also Section 8.1 herein) 
3.5.3.6. General Conditions, Article 33 (Location and Damage to Existing 

Facilities, Equipment, or Utilities)  
3.5.3.7. General Conditions, Article 38 (Change Orders) and Article 39 (Value of 

Change Order Work)  
3.5.3.8. General Conditions, Article 14 (Superintendence and Supervision) 
3.5.3.9. General Conditions, Article 20 (Differing Site Conditions) 
3.5.3.10. General Conditions, Article 40 (Notification and Claim for Change of 

Contract Time or Contract Price) 
3.5.3.11. General Conditions, Article 41 (No Damages for Delay) 
3.5.3.12. General Conditions, Article 42 (Excusable Delay; Compensable; Non-

Compensable)  
3.5.3.13. General Conditions, Article 53 (Domestic Partnership)  
3.5.3.14. General Conditions, Article 54 (Equal Employment Opportunity and 

CBE/SBE Compliance)  
3.5.3.15. Supplemental Wage Requirements (Prevailing Wage Rate Ordinance) 

 
3.5.4. For the contract with Consultant, the following provisions from the Surtax-Funded 
Projects Form Consultant Contract must be included:   

3.5.4.1. Article 4 (Time for Performance; Contractor Damages) 
3.5.4.2. Sections 5.3 and 5.4 (Reimbursable Expenses; Method of Billing) 
3.5.4.3. Section 7.5 (Truth in Negotiation) 
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3.5.4.4. Section 7.9 (Domestic Partnership Requirement) 
3.5.4.5. Article 10 (Equal Employment Opportunity and CBE Compliance) 
3.5.4.6. Section 11.4 (Public Records and Trade Secrets) 
3.5.4.7. Section 11.5 (Audit Rights) 
3.5.4.8. Section 11.8 (Indemnification) 
3.5.4.9. Section 11.14 (Drug-Free Workplace) 

 
 TERM AND TIME OF PERFORMANCE 

4.1. Term.  The term of this Agreement shall begin on the date it is fully executed by the Parties 
(“Effective Date”) and shall end on August 31, 2022 (“Initial Term”). 

4.2. Fiscal Year.  The continuation of this Agreement beyond the end of any County fiscal year 
(October 1 through September 30) is subject to both the appropriation and the availability of 
transportation surtax funds in accordance with Chapter 129, Florida Statutes.  

4.3. Time of the Essence.  Unless expressly waived by the Contract Administrator in writing, 
time is of the essence in Municipality’s performance of its duties, obligations, and responsibilities 
under this Agreement. 

 FUNDING AND SURETY 

5.1. Surtax Funding.  County shall provide funding to Municipality for the Project in accordance 
with the Funding Schedule (Exhibit B).  Any amounts, costs, or expenses indicated as ineligible 
for funding in Exhibit B shall not be funded by County but must instead be funded by Municipality 
from non-surtax funds.  The Parties agree and acknowledge that all funding provided by County 
to Municipality under this Agreement shall be paid exclusively from and subject to the availability 
of proceeds from the transportation surtax levied pursuant to Section 212.055(1), Florida 
Statutes, and County shall not have any obligation to provide, nor shall County provide, any 
funding from County’s general revenue or any other County source.  Municipality agrees and 
stipulates that the funding provided by County to Municipality under this Agreement will be 
utilized by Municipality only for the purposes permitted under Section 212.055(1), Florida 
Statutes.   

5.2. Method of Billing and Payment.  Municipality shall invoice County only in accordance with 
the Funding Schedule.  Any credit due to County under Section 5.6 must be reflected on the next 
applicable invoice.  To be proper, each invoice must comply with the requirements of Exhibit B 
and be accompanied by a certification by the chief administrative officer and the chief financial 
officer of Municipality, or such other persons designated by Municipality with authority to act in 
similar capacities, that all funds received and utilized to date by Municipality under this 
Agreement were utilized only for the Project, only for the portion(s) of the Project that the 
Oversight Board and County determined were eligible for surtax funding, and only for purposes 
that Municipality independently determined were eligible for surtax funding.  County shall pay 
Municipality in accordance with the Funding Schedule within thirty (30) days of receipt of 
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Municipality’s proper invoice.  Payment shall be made to Municipality at the address designated 
by Municipality for notices pursuant to Section 11.6. 

5.3. Phases; Funding Schedule.  The Funding Schedule may provide for funding the Project in 
phases or by deliverable, with the funding for subsequent phases or deliverables to be 
determined after completion of prior phases or particular deliverables.  Any such later-
determined funding for the Project, including any modification to the funding amount(s), 
phase(s), or deliverable(s) stated in the Funding Schedule, shall require a written amendment to 
this Agreement with an amended Funding Schedule attached thereto setting forth the next 
phase(s) or deliverable(s) and applicable funding for same.  All terms and conditions of this 
Agreement shall apply to any such amended Funding Schedule.  The County Administrator, on 
behalf of County, and the Municipal Mayor or Municipality’s Chief Administrative Officer, on 
behalf of Municipality, are authorized to execute amendments to this Agreement to incorporate 
an amended Funding Schedule, provided the total of all funding obligations of County under this 
Agreement does not exceed the total Maximum Funding Amount.  Any amended Funding 
Schedule or other amendment that would cause County’s total funding obligations under this 
Agreement to exceed the Maximum Funding Amount shall not be effective unless approved by 
the Board. 

5.4. Maximum Funding.  Municipality acknowledges that the Maximum Funding Amount set 
forth below is the maximum amount payable by County and constitutes a limitation upon 
County’s obligation to provide funding to Municipality for the Project.  Municipality further 
acknowledges that subtotal amounts set forth below for the applicable phases and in the Funding 
Schedule (including as amended) are the maximum amounts payable for the applicable portions 
of the Project, and constitute limitations on County’s obligation to provide funding to 
Municipality for the Project. 

Description  Not-To-Exceed Amounts 
Phase 1: Construction $ 2,749,823.00 
MAXIMUM FUNDING AMOUNT: $ 2,749,823.00 

 
In no event shall County be liable to provide funding to Municipality in excess of the applicable 
amounts stated in the Funding Schedule or the Maximum Funding Amount, regardless of the 
basis for any claim or the basis for increased cost, including, without limitation, differing site 
conditions, delays, weather, or any other reason.  If the actual costs of the Project exceed the 
amount County is obligated to fund per the Funding Schedule, as same may be amended 
pursuant to this Agreement, Municipality shall be solely responsible for funding any and all such 
additional amounts.  Municipality is solely responsible for any and all costs to operate, support, 
and maintain the Project unless otherwise agreed in writing by the Parties; County has no 
obligation to fund any costs related to the Project except as expressly stated in this Agreement. 
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5.5. Adjustments for Corridor Projects; Funding Withholding; Other Delayed Funding.   

5.5.1. In order to avoid duplicative construction and unnecessary disruption of the local 
transportation network and community, the Parties shall cooperate in good faith to 
coordinate the timing of the Project with other projects that affect the same or nearby 
transportation elements, including, without limitation, other Surtax-Funded Projects and 
other County or State roadway projects (collectively, “Corridor Projects”).  The Contract 
Administrator shall provide prompt notice to Municipality if County determines that the 
timing of the Project requires adjustment due to a Corridor Project.  Upon receipt of such 
a notice, Municipality shall use best efforts to suspend any additional work on the Project 
pending an agreed adjustment to the Project Schedule, and the Parties shall cooperate to 
mutually approve an adjusted Funding Schedule (adjusted only as to timing, absent good 
cause as determined by Contract Administrator) and Project Schedule.  County may 
withhold any otherwise scheduled funding until such adjustments are mutually approved 
by the Parties.  To the extent some or all of the Project costs are modified as a direct result 
of a timing adjustment to accommodate a Corridor Project, such modified costs shall be 
addressed in an amendment to the Funding Schedule and, if necessary, an amendment 
to this Agreement.  

5.5.2. If commencement or completion of a phase of the Project is delayed beyond its 
scheduled date by more than one (1) year, or work suspended for more than one (1) year, 
the Funding Schedule may be unilaterally adjusted as to timing (but not amount) by 
written notice issued by the Contract Administrator, after consultation with Municipality, 
to reflect the delay; any adjustment to the amount of funding for any phase in connection 
with the delay shall require an amended Funding Schedule in accordance with Section 
5.3.   

5.6. Overpayments; Refunds.  Any funding provided by County under this Agreement for a 
Phase that exceeds the actual amounts expended by Municipality in accordance with this 
Agreement for that Phase shall be credited against the next invoice to County or refunded to 
County, as elected by County.  Any funding provided by County under this Agreement that 
exceeds actual amounts paid by Municipality for the Project shall be promptly refunded to 
County upon Municipality’s discovery of an overpayment, County’s request for refund, or 
sixty (60) days after completion of the Project, whichever occurs first.  For purposes of this 
calculation, any interest expense(s) incurred by Municipality are not an allowable cost.  Any 
refunds, credits, liquidated damages, insurance proceeds (after payment of any applicable 
deductible), claim or litigation proceeds (after payment of attorneys’ fees and costs), or other 
amounts received by or credited to Municipality by or on behalf of Contractor, Consultant, or any 
Subcontractor (collectively, “Proceeds”) shall be either credited against future funding due from 
County under this Agreement or paid by Municipality to County within thirty (30) days after its 
receipt of the Proceeds, as elected by County.  The total Proceeds amount credited or refunded 
to County shall not exceed the total funding provided by County under this Agreement.  
Municipality shall promptly notify County of any amount of Proceeds received by or credited to 
Municipality, and of any claims filed or asserted relating to the Project.  For unresolved claims or 
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litigation, the Parties shall cooperate to ensure any Proceeds are first credited or repaid to the 
benefit of County before any other allocation. 

5.7. Separate Accounting.  Municipality shall deposit and maintain all funding received from 
any source for the Project in a segregated fund or account, which shall be subject to audit 
pursuant to Article 8.  Any interest earned by Municipality on any funds provided under this 
Agreement shall be credited against the funding otherwise due from County under this 
Agreement and must be utilized by Municipality solely in accordance with the terms of this 
Agreement.  Upon prior written approval by the Contract Administrator, Municipality may utilize 
other methods of separate accounting for the Project funds provided the accounting method 
permits a full and complete audit of the funds as required by Article 8. 

5.8. Withholding by County.  Notwithstanding any provision of this Agreement to the contrary, 
County may withhold, in whole or in part, payment to the extent necessary to ensure utilization 
of the funds in accordance with this Agreement, applicable law, and the Board-approved 
transportation surtax program.  Failure of Municipality or the Project to comply with the 
Reporting Requirements or the Performance Metrics may also be a basis to withhold or limit 
future funding for the Project, as determined in the reasonable discretion of the Contract 
Administrator.  The amount withheld shall not be subject to payment of interest by County. Upon 
written notice by County and except as expressly stated otherwise herein, payment may be 
withheld by County for the duration of any failure of Municipality to comply with a term, 
condition, or requirement of this Agreement; County shall promptly pay the amount withheld to 
Municipality when Municipality’s noncompliance with the applicable terms and conditions of this 
Agreement is cured to the reasonable satisfaction of Contract Administrator. 

5.9. Final Invoice and Reconciliation. Unless otherwise stated in the Funding Schedule or 
approved by the Contract Administrator, Municipality must submit the final invoice to County no 
later than one hundred twenty (120) days after the completion of the Project.  The final invoice 
must be accompanied by a complete summary of all expenses incurred and all amounts paid for 
the Project, all funding, Proceeds, interest, or other amounts received relating to the Project, and 
any unpaid invoices, amounts still owing, disputed charges, or other unresolved issues relating 
to the Project that may impact the financial accounting of the Project (collectively, the “Final 
Reconciliation”). Upon request by the Contract Administrator, Municipality shall provide any 
backup or additional documentation requested relating to the Final Reconciliation; if County or 
Municipality identifies any error or omission in the Final Reconciliation, Municipality shall 
resubmit a corrected final invoice and corrected Final Reconciliation.  County shall pay the correct 
final invoice after review and approval of the Final Reconciliation. 

 TRANSPORTATION SURTAX PROJECT COORDINATION AND PARTICIPATION 

6.1. Reporting Requirements.  Unless waived in writing by the Contract Administrator, 
Municipality shall comply with the Reporting Requirements set forth in Exhibit C.  In addition, 
Municipality shall provide written reports to the Contract Administrator consisting of the 
following information as of the date of the report, with monthly information provided within 
thirty (30) days after the end of the applicable month, quarterly information provided within 
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forty-five (45) days after the end of the applicable quarter, and annual information provided 
within one hundred eighty (180) days after the end of the fiscal year: 

6.1.1. Quarterly Report on Expenditures:  For both total to date and total for the 
applicable quarter, the total funds received from any funding source for the Project 
(itemized by funding source) and total funds (by funding source) expended to date for the 
Project;  

6.1.2. Monthly Report on Project Schedule:  The updated Project Schedule, summary of 
progress during the applicable quarter, and any adjustments to the Project Schedule 
(including all approved adjustments and pending requests for adjustments); 

6.1.3. Monthly report on Material Changes or Impacts:  All material changes to the 
Project, the Project Schedule, or any other aspect of the Project that may impact the cost 
of the Project or the ability of the Project to achieve the intended goals or purposes; and 

6.1.4. Annual Audit Reports:  On an annual basis, copies of Municipality’s most recent 
annual financial reporting packages, reports, or other information required to be 
submitted in accordance with Section 215.97, Florida Statutes.  A copy of Municipality’s 
most recent single audit complies with this requirement. 

6.2. Performance Metrics.  Municipality must ensure that the quality, progress, and nature of 
the Project strictly comply with the Performance Metrics stated in Exhibit C.  The Contract 
Administrator may modify the Performance Metrics for the Project at any time with the written 
approval of the Project Manager.  In addition to the reporting required pursuant to Section 6.1 
above, Municipality shall provide written reports to the Contract Administrator on at least an 
annual basis, no later than ninety (90) days after the end of the fiscal year, documenting the 
Project’s compliance with the applicable Performance Metrics.  The Contract Administrator or 
designee will provide technical assistance and support, as may be reasonably requested by 
Municipality, and shall make available to Municipality a centralized repository of relevant, 
available metrics and data. 

6.3. Permitting for Surtax-Funded Projects.  To decrease public inconvenience and to facilitate 
the expeditious and efficient completion of Surtax-Funded Projects, for any Surtax-Funded 
Project that is performed by County and is in whole or in part within the geographical boundaries 
of Municipality, Municipality shall waive, to the full extent permissible under applicable law, all 
municipal permitting requirements, except to the extent of any portion of the work performed 
by County that will be owned, operated, and maintained by Municipality.  The waiver shall 
include, but not be limited to, the requirements of permit application, permit issuance, 
inspections, and permitting fees.  County shall be responsible for ensuring adequate plan review, 
inspections, and compliance with State and County standards for work in the public right of way.  
County shall waive, to the full extent permissible under applicable law, all County permitting fees 
for municipal Surtax-Funded Projects. 
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6.4. Road Closures.  Municipality shall institute and comply with a cooperative notification 
program that ensures County is promptly notified and promptly provided with data reasonably 
requested by County regarding all municipal roads that are closed for any reason, including but 
not limited to the Project, other construction, or flooding, in a format prescribed by County.  
Providing Municipality consistently utilizes the cooperative notification program established by 
County and promptly cures any nonperformance upon notice by County, nonrecurring or isolated 
incidents of failure by Municipality to timely notify as required by this Section 6.4 shall not be a 
basis for withholding or nonpayment of funding by County under this Agreement. 

6.5. Branding and Marketing.  At County’s request, Municipality shall participate in reasonable 
branding and marketing in the form and content prescribed by County, including, but not limited 
to, signage prominently acknowledging the surtax funding source of Surtax-Funded Projects, 
utilizing County-approved wording, logo, or other imagery, which branding and marketing will 
acknowledge the project contributions of County and Municipality.  The costs for all branding 
and marketing requested by County pursuant to this Section 6.5 shall be fully funded by County.  
Provided Municipality cures any nonperformance within thirty (30) days after notice by County, 
nonrecurring or isolated incidents of failure by Municipality to comply with this Section 6.5 shall 
not be a basis for withholding or nonpayment of funding by County under this Agreement. 

6.6. Data Collection and Sharing.  To the extent requested by County, Municipality shall ensure 
the Project includes incorporation and placement of sensors or other devices on municipal roads, 
rights of way, properties, and assets for County-approved applications for mobility-related data 
collection purposes, provided such placement shall not unreasonably interfere with the 
aesthetics or Municipality’s use of such roads, rights of way, properties, or assets.  The costs for 
any such incorporation and placement requested by County shall be funded by County.  
Municipality shall ensure the collection of data includes and is consistent with the scope, type, 
frequency, quantity, and format requested by County in order to facilitate countywide collection 
and utilization of transportation data.  For the useful life of the Project, to the extent requested 
by County, Municipality shall provide County any and all access to such data as may be requested 
by County, including recurring or real-time access or periodic download.  Provided Municipality 
cures any nonperformance within thirty (30) days after notice by County, nonrecurring or isolated 
incidents of Municipality’s failure to comply with this Section 6.6 shall not be a basis for 
withholding or nonpayment of funding by County under this Agreement. 

6.7. Conflict of Interest.   

6.7.1. Municipality represents and agrees that it has not contracted, and will not 
contract during the term of this Agreement, with the MPO for the MPO to perform any of 
the following services (collectively, the “Contracting Prohibitions”): 
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6.7.1.1. Any design, construction, oversight, or management services relating to 
any Surtax-Funded Project or any proposed project for which 
transportation surtax funding is being or will be sought;  
 

6.7.1.2. Any planning, oversight, or reporting services relating to any receipt by 
Municipality of community shuttle surtax funding; or 

 
6.7.1.3. Any grant writing or grant consultation services in connection with any 

Surtax-Funded Project (or proposed Surtax-Funded Project).  
 
6.7.2. The foregoing Contracting Prohibitions:  

6.7.2.1. Shall not apply to any state- or federally-mandated services provided by 
the MPO for which services the MPO does not receive any 
compensation from Municipality beyond Municipality’s annual 
contribution to the MPO; 

 
6.7.2.2. May be waived by the County Administrator in connection with any 

Surtax-Funded Project for which the County Administrator determines, 
in his or her sole discretion, that such waiver is in the best interest of 
Broward County for reasons including, but not limited to, that such 
waiver would permit the performance of services reasonably necessary 
to obtain significant state or federal matching funds in connection with 
any project or proposed project.  No such waiver shall be effective 
unless approved by the County Administrator in writing; and   

 
6.7.2.3. Do not prohibit or in any way impede the ability of Municipality to 

contract with any entity other than the MPO for transportation 
planning services whether or not such services are in connection with 
any Surtax-Funded Project.  

 
The Parties agree that any violation of the Contracting Prohibitions will constitute a 
material breach of this Agreement which, in addition to all other remedies available to 
County under this Agreement, would permit County to terminate this Agreement, 
withhold all funds otherwise payable to Municipality under this Agreement, and require 
Municipality to repay County in full for any funds previously paid by County under this 
Agreement. 

6.8. Sale, Transfer, or Disposal of Surtax-Funded Property.  Municipality shall not sell or 
otherwise transfer or dispose of its title, rights, or interests, or any portion thereof, in real 
property, facilities, or equipment, funded in any part by County under this Agreement, without 
prior written approval from County.  If a sale, transfer, or disposal occurs in violation of this 
section, unless otherwise agreed in writing by the Parties, Municipality shall pay County, within 
ninety (90) days after the sale, transfer, or disposal, an amount equal to the greater of County’s 
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share of the fair market value or the straight line depreciated value of the improvements plus 
land value.  “County’s share of the fair market value” as used herein means the percentage of 
surtax funding in the Project multiplied by the best obtainable price for the item, and the 
resulting product then reduced by reasonable sales costs.  If the property has never been used 
for the intended purpose of the Project, Municipality shall pay the greater of County’s share of 
the fair market value or the entire amount of surtax funding provided for the Project. 

6.9. Affirmation of MPO Prioritization and Ranking Process. Municipality acknowledges that 
the prioritization and ranking process of municipal capital projects for fiscal year 2020 was 
completed in compliance with all applicable obligations of County and the MPO; and was 
informed by each project’s ability to alleviate traffic congestion and improve connectivity, as well 
as shovel-readiness, construction work planned in the vicinity of a proposed project, corridor 
delivery timing, and other existing conditions that allow surtax revenues to be utilized 
responsibly, efficiently, and with the least interruption to residents and businesses.  Municipality 
hereby waives and releases any and all claims it has or may have that accrued at any time prior 
to the effective date of this Agreement, which claims, in any way, relate to, result from, or are in 
connection with the prioritization and ranking process of municipal capital projects for fiscal year 
2020 or the County’s funding decisions related thereto.  Municipality agrees and stipulates that 
the MPO prioritization and ranking process for fiscal year 2020 was proper and consistent with 
the applicable interlocal agreements and that the County is not, as of the effective date of this 
agreement, in breach or default of any provision of any applicable interlocal agreement relating 
in any way to expenditure of transportation surtax proceeds. 

  INDEMNIFICATION 

Municipality shall indemnify, hold harmless, and defend County and all of County’s current, past, 
and future officers, agents, servants, and employees (collectively, “Indemnified Party”) from and 
against any and all causes of action, demands, claims, losses, liabilities, and expenditures of any 
kind, including attorneys’ fees, court costs, and expenses, including through the conclusion of 
any appellate proceedings, raised or asserted by any person or entity not a party to this 
Agreement, and caused or alleged to be caused, in whole or in part, by any intentional, reckless, 
or negligent act or omission of Municipality, its officers, employees, agents, or servants, arising 
from, relating to, or in connection with this Agreement (collectively, a “Claim”).  If any Claim is 
brought against an Indemnified Party, Municipality shall, upon written notice from County, 
defend each Indemnified Party against each such Claim by counsel satisfactory to County or, at 
County’s option, pay for an attorney selected by the County Attorney to defend the Indemnified 
Party.  The obligations of this section shall survive the expiration or earlier termination of this 
Agreement.  If considered necessary by the Contract Administrator and the County Attorney, any 
sums due Municipality under this Agreement may be retained by County until all Claims subject 
to this indemnification obligation have been settled or otherwise resolved. Any amount withheld 
shall not be subject to payment of interest by County. 
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 AUDITING 

8.1. Audit Rights and Retention of Records.  County shall have the right to audit the books, 
records, and accounts of Municipality, Contractor, Consultant, and Subcontractors (the “Audited 
Entities”) that are related to the Project or this Agreement (the “Contract Records”).  Audits, 
reviews, monitoring, inspections, and investigations conducted pursuant to this Agreement may 
include, but are not limited to, on-site visits by County staff, interviews of staff of any of the 
Audited Entities, review of performance and financial reports, determining and monitoring 
appropriate corrective action, and issuing management letters on deficiencies or weaknesses 
identified.  Audited Entities shall fully comply and cooperate with any auditing and monitoring 
activities deemed appropriate by County.   

Audited Entities shall keep such books, records, and accounts as may be necessary in order to 
record complete and correct entries related to this Agreement and performance under this 
Agreement.  All such books, records, and accounts shall be kept in written form, or in a form 
capable of conversion into written form within a reasonable time, and upon request by the 
Contract Administrator to do so, Audited Entities shall make same available in written form at no 
cost to County.  

Contract Records include any and all information, materials, and data of every kind and character, 
including without limitation, records, books, papers, documents, subscriptions, recordings, 
agreements, purchase orders, leases, contracts, commitments, arrangements, notes, daily 
diaries, drawings, receipts, vouchers, and memoranda, and any and all other documents that 
pertain to rights, duties, obligations, or performance relating to the Project.  Contract Records 
include hard copy and electronic records, written policies and procedures, time sheets, payroll 
records and registers, cancelled payroll checks, estimating work sheets, correspondence, invoices 
and related payment documentation, general ledgers, insurance rebates and dividends, and any 
other records pertaining to rights, duties, obligations, or performance relating to the Project of 
any of the Audited Entities. 

Audited Entities shall preserve and make available, at reasonable times within Broward County, 
Florida, for examination and audit, all financial records, supporting documents, statistical 
records, and any other documents pertinent to the Project or this Agreement until the later of 
five (5) years after expiration or termination of this Agreement, resolution of any audit findings, 
or as otherwise required by law.  Any audit or inspection pursuant to this section may be 
performed by any County representative (including any outside representative engaged by 
County) or the Oversight Board.  The Project and all expenditures relating to the Project shall be 
subject to the Oversight Board’s review, critique, and analysis for the duration of the Project. 

Any incomplete or incorrect entry in such books, records, and accounts shall be a basis for 
County’s disallowance and recovery of any payment made or based upon such entry.  If an audit 
or inspection in accordance with this section discloses overpricing or overcharges to County of 
any nature in excess of five percent (5%) of the total contract billings reviewed by County, the 
reasonable actual cost of County’s audit shall be reimbursed to County by Municipality in addition 
to any required adjustments for the overcharges.  Any adjustments or payments due as a result 



Municipal Interlocal Agreement for Surtax-Funded Transportation Projects Page 16 of 39 

of such audit or inspection shall be made by Municipality to County within thirty (30) days after 
presentation of County’s findings to Municipality. 

Municipality shall ensure that the requirements of this section are included in all agreements 
with any other Audited Entity.  Municipality shall further include in its contract with Contractor 
and its contract with Consultant the following provision: 

“If an audit inspection or examination in accordance with this provision discloses 
overpricing or overcharges to Municipality (of any nature) by the contractor or the 
contractor’s subcontractors in excess of five percent (5%) of the total contract billings 
reviewed, the reasonable actual cost of any audit conducted by or on behalf of 
Municipality, Broward County, or the Independent Transportation Surtax Oversight Board 
shall be reimbursed by contractor to the Municipality or Broward County, as applicable, 
along with any required adjustments for the overpricing or overcharges.  Any adjustments 
or payments that must be made as a result of any such audit or inspection of the 
contractor’s invoices or records shall be made within a reasonable amount of time (not 
to exceed 30 days) after presentation of the audit findings to contractor.” 

 
8.2. Performance Audit.  The Project, and all funding received, maintained, or expended by 
Municipality for the Project, shall be subject to audits and reviews by the Oversight Board at its 
expense (and subject to reimbursement pursuant to this article) for the duration of the Project 
and continuing until five (5) years after the later of completion of the project, expiration or 
termination of this Agreement, or resolution of any audit findings.  Municipality shall fully 
cooperate and provide any and all requested Contract Records as may be requested by the 
Oversight Board.  The Project and all funds received, maintained, or expended relating to the 
Project shall be subject to the Oversight Board’s review, critique, and analysis for the duration of 
the Project. 

 TERMINATION 

9.1. This Agreement may be terminated for cause by the aggrieved Party if the Party in breach 
has not corrected the breach within thirty (30) days after receipt of written notice from the 
aggrieved Party identifying the breach.  This Agreement may also be terminated by the Board 
upon sixty (60) days’ prior written notice if the Board determines that the Project cannot be 
funded with surtax funding under applicable law, including Section 212.055, Florida Statutes.  
This Agreement may be immediately terminated by written notice by the County Administrator 
if the transportation surtax is determined by a court of competent jurisdiction to be invalid, void, 
or illegal.     

9.2. This Agreement may be terminated for cause by County for reasons including, but not 
limited to, any of the following: 

9.2.1. Inability of Municipality, including through Contractor or Consultant, to perform 
or complete the Project in compliance with this Agreement, including the Project 
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Schedule (including any extensions approved by Contract Administrator, approval of 
which shall not be unreasonably withheld); 

9.2.2. Repeated submission (whether negligent or intentional) for payment of false or 
incorrect invoices;  

9.2.3. Fraud, misrepresentation, or material misstatement in the performance of this 
Agreement or the Project by Municipality, Contractor, or Consultant; 

9.2.4. Contractor’s or Consultant’s act or omission that violates any applicable 
requirement of Section 1-81, Broward County Code of Ordinances; or 

9.2.5. Utilization of the funding provided by County under this Agreement in a manner 
that violates applicable law or for uses or purposes that are not permitted uses for 
transportation surtax funds under Section 212.055, Florida Statutes. 

9.3. Notice of termination shall be provided in accordance with the “Notices” section of this 
Agreement.   

9.4. If this Agreement is terminated by County, Municipality shall be paid from proceeds of 
the surtax levied pursuant to Section 212.055, Florida Statutes, if funding is available, for any 
work on the Project properly performed through the termination date specified in the written 
notice of termination, subject to any right of County to retain any sums otherwise due and 
payable.   

9.5. In addition to any right of termination stated in this Agreement, County and Municipality 
shall be entitled to seek any and all available remedies, whether stated in this Agreement or 
otherwise available at law or in equity, all such remedies being cumulative.  

9.6. Municipality may terminate this Agreement upon thirty (30) days’ prior written notice to 
County if Municipality determines not to proceed with the Project and either (a) the written 
notice of termination is provided prior to Municipality’s receipt of any funding from County under 
this Agreement, or (b) prior to the effective date of termination, Municipality returns all funding 
received from County under this Agreement, including any interest earned by Municipality on 
any funds provided by County under this Agreement.   

 EQUAL EMPLOYMENT OPPORTUNITY AND CBE COMPLIANCE 

10.1. No Party may discriminate on the basis of race, color, sex, religion, national origin, 
disability, age, marital status, political affiliation, sexual orientation, pregnancy, or gender 
identity and expression in the performance of this Agreement.  Municipality shall include the 
foregoing or similar language in its contracts with Contractor and Consultant, and shall require 
inclusion of the foregoing or similar language in their contracts with Subcontractors, except that 
any project assisted by the U.S. Department of Transportation funds shall comply with the 
nondiscrimination requirements in 49 C.F.R. Parts 23 and 26.   
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10.2. Unless otherwise approved in advance in writing by County’s Director of Office of 
Economic and Small Business Development (“OESBD”), Municipality shall comply with all 
applicable requirements of the County Business Opportunity Act, Section 1-81, et seq., Broward 
County Code of Ordinances, in the award and administration of any contract or agreement 
regarding the Project.  Failure by Municipality to carry out any of the requirements of this article 
shall constitute a material breach of this Agreement, which shall permit County to terminate this 
Agreement or exercise any other remedy provided under this Agreement, the Broward County 
Code of Ordinances, the Broward County Administrative Code, or under other applicable law, all 
such remedies being cumulative. 

10.3. Unless otherwise approved in advance in writing by County’s Director of OESBD, 
Municipality will meet the required CBE goal for the Project by utilizing (or requiring the 
utilization of) CBE firms for at least thirty percent (30%) of total Project costs, except that no CBE 
commitment shall apply to agreements that are subject to other participation goals (e.g., federal 
DBE program or SBE reserves), agreements that are expressly exempt from the County’s 
Procurement Code, agreements that are otherwise ineligible by state or federal law, and 
agreements to which goals are not assigned by the County (e.g., sole source, sole brand, and 
emergency agreements) (the “Commitment”).   

10.4. Each CBE firm utilized to meet the Commitment must be certified by OESBD.  Municipality 
shall inform County immediately when a CBE firm is not able to perform or if Municipality believes 
the CBE firm should be replaced for any other reason, so that OESBD may review and verify the 
good faith efforts of Municipality to substitute the CBE firm with another CBE firm, as applicable.  
Whenever a CBE firm is terminated for any reason, Municipality shall provide written notice to 
OESBD and, upon written approval of the Director of OESBD, shall substitute another CBE firm in 
order to meet the CBE goal, unless otherwise provided in this Agreement or agreed in writing by 
the Parties.  Such substitution shall not be required if the termination results from modification 
of the Project and no CBE firm is available to perform the modified Project; in which event, 
Municipality shall notify County, and OESBD may adjust the Commitment by written notice to 
Municipality.  Municipality shall not terminate a CBE firm for convenience without County’s prior 
written consent, which consent shall not be unreasonably withheld.   

10.5. Municipality shall include the following provision in its contract with Contractor:  

“The parties stipulate that if Contractor fails to meet the CBE utilization obligation in the 
Interlocal Agreement between Municipality and Broward County (the “Commitment”), 
the damages to Broward County and Municipality arising from such failure are not readily 
ascertainable at the time of contracting.  If Contractor fails to meet the Commitment and 
Broward County determines, in the sole discretion of the OESBD Program Director, that 
Contractor failed to make Good Faith Efforts (as defined in Section 1-81, Broward County 
Code of Ordinances) to meet the Commitment, Contractor shall pay Municipality 
liquidated damages in an amount equal to fifty percent (50%) of the actual dollar amount 
by which Contractor failed to achieve the Commitment, up to a maximum amount of ten 
percent (10%) of the total contract amount excluding costs and reimbursable expenses.  
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An example of this calculation is stated in Section 1-81.7, Broward County Code of 
Ordinances.  As elected by Broward County, such liquidated damages amount shall be 
either credited against any amounts due Contractor from Municipality, or must be paid 
by Municipality to Broward County within thirty (30) days after written demand by 
Broward County.  Any failure to meet the Commitment attributable solely to force 
majeure, changes to the Project, or inability to substitute a CBE Subcontractor where the 
OESBD Program Director has determined that such inability is due to no fault of 
Contractor, shall not be deemed a failure by Contractor to meet the Commitment.” 

10.6. Municipality shall require Contractor and Consultant to provide written monthly reports 
to the Municipality and the Contract Administrator no later than ten (10) business days after the 
end of the month regarding Contractor’s and Consultant’s compliance with the Commitment 
stated in this article.  In addition, Municipality shall require Contractor and Consultant to allow 
County to engage in onsite reviews to monitor Contractor’s and Consultant’s progress in 
achieving the Commitment and maintaining the applicable contractual and CBE obligations.   

 MISCELLANEOUS 

11.1. Contract Administrator Authority; Dispute Resolution; Escalation.  The Contract 
Administrator is authorized to coordinate and communicate with Municipality to manage and 
supervise the performance of this Agreement.  Any determination by the Contract Administrator 
that this Agreement authorizes the Contract Administrator to make shall be binding on the 
Parties.  Unless expressly stated otherwise in this Agreement or otherwise set forth in an 
applicable provision of the Broward County Procurement Code, Broward County Code of 
Ordinances, or Broward County Administrative Code, the Contract Administrator may exercise 
any ministerial authority in connection with the day-to-day management of this Agreement.   In 
the event of a dispute regarding the performance of this Agreement, both Parties stipulate and 
agree to expedited dispute resolution procedures as follows: if either Party provides notice of a 
dispute that the respective staff have failed to resolve despite diligent good faith efforts, the 
Contract Administrator and the Project Manager (or other appropriate representative(s) 
designated by County or Municipality, respectively) shall meet in person or via videoconference 
within ten (10) business days and attempt in good faith to resolve the dispute and report 
potential resolutions to their respective governing bodies for consideration; if either Party 
thereafter provides written notice of impasse, the Mayors or Vice-Mayors of the County and 
Municipality shall meet in person or via videoconference within ten (10) business days and 
attempt in good faith to resolve the dispute and report potential resolutions to their respective 
governing bodies for consideration; any resolution must be approved by the governing bodies of 
both Parties to be effective.  If either Party thereafter provides written notice of impasse, either 
Party may proceed to seek any available judicial remedies and the Parties agree and stipulate 
that the requirements of Chapter 164 shall be deemed fully met and both Parties waive and agree 
not to assert any defense based upon failure to fully comply with the intergovernmental dispute 
resolution proceedings otherwise required under Chapter 164. 
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11.2. Public Records.  The Parties agree and stipulate that both Parties are subject to Florida 
public records laws and shall fully comply with same.  At the request of County, Municipality shall, 
in accordance with applicable law, respond to any request for public records received by County 
relating to the Project.  Any other public records request shall be responded to by the receiving 
party.  Each Party shall cooperate upon request by the other Party and provide any requested 
records to enable the Party to respond to a public records request.  

Any material submitted to County that Municipality, Contractor, or Consultant contends 
constitutes or contains trade secrets or is otherwise exempt from production under Florida public 
records laws (including Chapter 119, Florida Statutes) (“Trade Secret Materials”) must be 
separately submitted and conspicuously labeled “EXEMPT FROM PUBLIC RECORD PRODUCTION 
– TRADE SECRET.”  In addition, Municipality, Contractor, or Consultant, as applicable, must, 
simultaneous with the submission of any Trade Secret Materials, provide a sworn affidavit from 
a person with personal knowledge attesting that the Trade Secret Materials constitute trade 
secrets under Section 812.081, Florida Statutes, and stating the factual basis for same.  If a third 
party submits a request to County for records designated by Municipality, Contractor, or 
Consultant as Trade Secret Materials, County shall refrain from disclosing the Trade Secret 
Materials, unless otherwise ordered by a court of competent jurisdiction or authorized in writing 
by Municipality, Contractor, or Consultant, as applicable.  Municipality shall indemnify and 
defend, and shall require Contractor and Consultant to indemnify and defend, County and its 
employees and agents from any and all claims, causes of action, losses, fines, penalties, damages, 
judgments and liabilities of any kind, including attorneys’ fees, litigation expenses, and court 
costs, relating to the nondisclosure of any Trade Secret Materials in response to a public records 
request by a third party. 

11.3. Independent Contractor.  Nothing in this Agreement constitutes or creates a partnership, 
joint venture, or any other relationship between the Parties or any Party and Contractor, 
Consultant, or any Subcontractor.  Neither Party nor its agents shall act as officers, employees, 
or agents of the other Party.  Neither Party shall have the right to bind the other Party to any 
obligation not expressly undertaken by that Party under this Agreement.  

11.4. Sovereign Immunity.  Except to the extent sovereign immunity may be deemed to be 
waived by entering into this Agreement, nothing herein is intended to serve as a waiver of 
sovereign immunity by County or Municipality, nor shall anything included herein be construed 
as consent by County or Municipality to be sued by third parties in any matter arising out of this 
Agreement.  County and Municipality are subdivisions of the State of Florida, as defined in 
Section 768.28, Florida Statutes, and shall be responsible for the negligent or wrongful acts or 
omissions of their respective employees pursuant to Section 768.28, Florida Statutes. 

11.5. Third-Party Beneficiaries.  Neither Municipality nor County intends to directly or 
substantially benefit a third party by this Agreement.  Therefore, the Parties acknowledge that 
there are no third-party beneficiaries to this Agreement and that no third party shall be entitled 
to assert a right or claim against either of them based upon this Agreement.  
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11.6. Notices.  In order for a notice to a Party to be effective under this Agreement, notice must 
be sent via U.S. first-class mail, hand delivery, or commercial overnight delivery, each with a 
contemporaneous copy via email, to the addresses listed below and shall be effective upon 
mailing or hand delivery (provided the contemporaneous email is also sent).  The addresses for 
notice shall remain as set forth in this section unless and until changed by providing notice of 
such change in accordance with the provisions of this section.  

FOR COUNTY: 
Broward County Administrator 
Attn:  Bertha Henry 
115 South Andrews Avenue, Room 409 
Fort Lauderdale, Florida 33301 
Email address:  bhenry@broward.org 
 
With a copy to: 
 
Broward County Attorney’s Office: 
Attn:  Angela J. Wallace 
115 South Andrews Avenue, Room 423 
Fort Lauderdale, Florida 33301 
Email address: ajwallace@broward.org 
 
FOR MUNICIPALITY: 
Mayor Lynn Stoner 
City of Plantation 
400 NW 73rd Avenue 
Plantation, FL 33317 
Email address: lstoner@plantation.org 
 
With a copy to: 
 
Jason Nunemaker, Chief Administrative Officer 
City of Plantation 
400 NW 73rd Avenue 
Plantation, FL 33317 
Email: jnunemaker@plantation.org 
 
Kerry L. Ezrol, City Attorney 
City of Plantation 
400 NW 73rd Avenue 
Plantation, FL  33317 
Email: kezrol@gorencherof.com 
 

mailto:ajwallace@broward.org
mailto:lstoner@plantation.org
mailto:jnunemaker@plantation.org
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11.7. Assignment.  Neither this Agreement nor any right or interest in it may be assigned, 
transferred, subcontracted, or encumbered by Municipality without the prior written consent of 
County.   Any assignment, transfer, encumbrance, or subcontract in violation of this section shall 
be void and ineffective, constitute a breach of this Agreement, and permit County to immediately 
terminate this Agreement, in addition to any other remedies available to County at law or in 
equity, all such remedies being cumulative. 

11.8. Materiality and Waiver of Breach.  Each requirement, duty, and obligation set forth in this 
Agreement was bargained for at arm’s-length and is agreed to by the Parties.  Each requirement, 
duty, and obligation set forth in this Agreement is substantial and important to the formation of 
this Agreement, and each is, therefore, a material term of this Agreement. County’s or 
Municipality’s failure to enforce any provision of this Agreement shall not be deemed a waiver 
of such provision or modification of this Agreement.  A waiver of any breach of a provision of this 
Agreement shall not be deemed a waiver of any subsequent breach and shall not be construed 
to be a modification of the terms of this Agreement.  To be effective, any waiver must be in 
writing signed by an authorized signatory of the Party granting the waiver. 

11.9. Compliance with Laws.  Municipality and the Project must comply with all applicable 
federal, state, and local laws, codes, ordinances, rules, and regulations including, without 
limitation, American with Disabilities Act, 42 U.S.C. § 12101, Section 504 of the Rehabilitation Act 
of 1973, and any related federal, state, or local laws, rules, and regulations.  

11.10. Representation of Authority.  The Parties represent and warrant that this Agreement 
constitutes the legal, valid, binding, and enforceable obligation of each Party, that execution of 
this Agreement is within each Party’s legal powers, and that each individual executing this 
Agreement is duly authorized by all necessary and appropriate action to do so on behalf of that 
Party and does so with full legal authority.   

11.11. Severability.  If any part of this Agreement is found to be unenforceable by any court of 
competent jurisdiction, that part shall be deemed severed from this Agreement and the balance 
of this Agreement shall remain in full force and effect.  

11.12. Joint Preparation.  This Agreement has been jointly prepared by the Parties, and shall not 
be construed more strictly against either Party.   

11.13. Interpretation.  The titles and headings contained in this Agreement are for reference 
purposes only and shall not in any way affect the meaning or interpretation of this Agreement.  
All personal pronouns used in this Agreement shall include any other gender, and the singular 
shall include the plural, and vice versa, unless the context otherwise requires.  Terms such as 
“herein,” “hereof,” “hereunder,” and “hereinafter” refer to this Agreement as a whole and not 
to any particular sentence, paragraph, or section where they appear, unless the context 
otherwise requires.  Whenever reference is made to a section or article of this Agreement, such 
reference is to the section or article as a whole, including all of the subsections of such section, 
unless the reference is made to a particular subsection or subparagraph of such section or article. 
Any reference to “days” means calendar days, unless otherwise expressly stated.  
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11.14. Priority of Provisions.  Unless otherwise expressly stated in this Agreement, if there is a 
conflict or inconsistency between any term, statement, requirement, or provision of any 
document or exhibit attached to, referenced by, or incorporated in this Agreement and any 
provision of Articles 1 through 11 of this Agreement, the provisions contained in Articles 1 
through 11 shall prevail and be given effect.  In the event of a conflict between this Agreement 
and the Transportation System Surtax Interlocal Agreement, executed by County on August 29, 
2018, as amended, the provisions of this Agreement shall prevail and be given effect.    

11.15. Law, Jurisdiction, Venue, Waiver of Jury Trial.  This Agreement shall be interpreted and 
construed in accordance with and governed by the laws of the State of Florida.  The exclusive 
venue for any lawsuit arising from, related to, or in connection with this Agreement shall be in 
the state courts of the Seventeenth Judicial Circuit in and for Broward County, Florida.  If any 
claim arising from, related to, or in connection with this Agreement must be litigated in federal 
court, the exclusive venue for any such lawsuit shall be in the United States District Court or 
United States Bankruptcy Court for the Southern District of Florida.  BY ENTERING INTO THIS 
AGREEMENT, EACH OF MUNICIPALITY AND COUNTY HEREBY EXPRESSLY WAIVES ANY RIGHTS 
IT MAY HAVE TO A TRIAL BY JURY OF ANY CIVIL LITIGATION RELATED TO THIS AGREEMENT.   

11.16. Amendments.  No modification, amendment, or alteration in the terms or conditions 
contained in this Agreement shall be effective unless contained in a written document prepared 
with the same or similar formality as this Agreement and executed by duly authorized 
representatives of County and Municipality.  

11.17. Prior Agreements.  This Agreement represents the final and complete understanding of 
the Parties regarding the subject matter and supersedes all prior and contemporaneous 
negotiations and discussions regarding that subject matter.  There is no commitment, agreement, 
or understanding concerning the subject matter of this Agreement that is not contained in this 
written document.   

11.18. Payable Interest 

11.18.1. Payment of Interest.  County shall not be liable to pay any interest to 
Municipality for any reason, whether as prejudgment interest or for any other purpose, 
and in furtherance thereof Municipality waives, rejects, disclaims, and surrenders any and 
all entitlement it has or may have to receive interest in connection with a dispute or claim 
arising from, related to, or in connection with this Agreement.  This subsection shall not 
apply to any claim for interest, including for post-judgment interest, if such application 
would be contrary to applicable law.  

11.18.2. Rate of Interest.  If the preceding subsection is inapplicable or is 
determined to be invalid or unenforceable by a court of competent jurisdiction, the 
annual rate of interest payable by County under this Agreement, whether as prejudgment 
interest or for any other purpose, shall be, to the full extent permissible under applicable 
law, one quarter of one percent (0.25%) simple interest (uncompounded). 
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11.19. Incorporation by Reference.  Any and all Recital clauses stated above are true and correct 
and are incorporated in this Agreement by reference.  The attached exhibits are incorporated 
into and made a part of this Agreement.  

11.20. Prevailing Wage Requirement.  If construction work in excess of Two Hundred Fifty 
Thousand Dollars ($250,000.00) is required of, or undertaken by, Municipality as a result of this 
Agreement, Section 26-5, Broward County Code of Ordinances, as amended from time to time, 
shall be deemed to apply to such construction work.  Municipality shall ensure Contractor fully 
complies with the requirements of such ordinance and satisfies, complies with, and completes 
the required forms as set forth in the Surtax-Funded Projects Form Construction Contract or such 
other contract as is approved pursuant to this Agreement. 

11.21. Counterparts and Multiple Originals.  This Agreement may be executed in multiple 
originals, and may be executed in counterparts, each of which shall be deemed to be an original, 
but all of which, taken together, shall constitute one and the same agreement.   

11.22. Living Wage Requirement.  To the extent Contractor is a “covered employer” within the 
meaning of the Broward County Living Wage Ordinance, Sections 26-100 through 26-105, 
Broward County Code of Ordinances, Municipality shall include in its written agreement with 
Contractor that Contractor agrees to and shall pay to all of its employees providing “covered 
services,” as defined in the ordinance, a living wage as required by such ordinance, and shall fully 
comply with the requirements of such ordinance, and that Contractor shall ensure all of its 
Subcontractors that qualify as “covered employers” fully comply with the requirements of such 
ordinance.   

11.23. Workforce Investment Program.  Municipality acknowledges the Broward Workforce 
Investment Program, Section 19.211, Broward County Administrative Code (“Workforce 
Investment Program”).  Municipality shall include in its contract with Contractor the 
requirements of the Workforce Investment Program and Contractor’s agreement to use good 
faith efforts to meet the First Source Referral Goal and the Qualifying New Hires Goal as set forth 
in the Workforce Investment Program, including by (a) publicly advertising exclusively with 
CareerSource Broward for at least five (5) business days any vacancies that are the direct result 
of this Agreement (whether those vacancies are with Municipality or its Subcontractors) and 
using good faith efforts to interview any qualified candidates referred under the Workforce 
Investment Program, and (b) using good faith efforts to hire Qualifying New Hires, as defined by 
the Workforce Investment Program, for at least fifty percent (50%) of the vacancies that are the 
direct result of this Agreement. 

11.24. Survivability.  Notwithstanding any expiration or termination of this Agreement, the 
following provisions shall survive expiration and termination: Section 3.2 (Municipal 
Responsibility for the Project); Section 5.6 (Overpayments; Refunds); Article 6 (Transportation 
Surtax Project Coordination and Participation); Article 7 (Indemnification); Article 8 (Auditing); 
Section 11.2 (Public Records); Section 11.15 (Law, Jurisdiction, Venue, Waiver of Jury Trial); and 
Section 11.18 (Payable Interest). 
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11.25. Approvals.  To be effective, any approval under this Agreement made by or on behalf of 
the County, County Administrator, Contract Administrator, Project Manager, or other 
representative of either Party must be in writing. 

 
(The remainder of this page is intentionally blank.) 
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IN WITNESS WHEREOF, the Parties hereto have made and executed this Agreement: 
BROWARD COUNTY, through its BOARD OF COUNTY COMMISSIONERS, signing by and through 
its County Administrator, authorized to execute same by Board action on the 25th day of August 
2020, Agenda Item No. 86, and Municipality, signing by and through its Mayor duly authorized to 
execute same. 
 

COUNTY 
 
 
WITNESS: 
 
_______________________________ 
(Signature) 
 
_______________________________ 
(Print Name of Witness) 

BROWARD COUNTY, by and through 
its County Administrator 
 
By____________________________ 
Bertha Henry 
 
____ day of ______________, 20__ 

 
 
 
_______________________________ 
(Signature) 
 
_______________________________ 
(Print Name of Witness) 
 
 
 
 
             
 

 
 
Approved as to form by 
Andrew J. Meyers 
Broward County Attorney 
Governmental Center, Suite 423 
115 South Andrews Avenue 
Fort Lauderdale, Florida 33301 
Telephone:   (954) 357-7600 
 
   
By____________________________ 
Gavin P. Rynard  (Date) 
Assistant County Attorney 
 
 
By____________________________ 
Angela J. Wallace                      (Date) 
Transportation Surtax General Counsel 

 
 
AJW/GPR 
BC-PLANT-FY2020-00002 Municipal Interlocal Agreement 
06/XX/2021 
#21-114.01 



Municipal Interlocal Agreement for Surtax-Funded Transportation Projects Page 27 of 39 

INTERLOCAL AGREEMENT BETWEEN BROWARD COUNTY AND CITY OF PLANTATION FOR 
SURTAX-FUNDED MUNICIPAL TRANSPORTATION PROJECT: RESURFACING OF CERTAIN CITY 

OF PLANTATION OWNED OR CONTROLLED ROADWAYS (BC-PLANT-FY2020-00002) 
 

 
MUNICIPALITY 

 
 
ATTEST: CITY OF PLANTATION 

 
 

_______________________________ 
CITY CLERK                                                   

By:        
                 CITY MAYOR  
 
       
                            Print Name  
 
_____ day of __________, 20___ 
 
 

 
 

I HEREBY CERTIFY that I have approved 
this Agreement as to form and legal  
sufficiency subject to execution by the parties: 
 
 
       

City Attorney 
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EXHIBIT A  
Project Description and Project Schedule 

 
  
 
1. Project:  

The Scope of Services for this Project involved providing all materials, labor, equipment, and any 
other incidentals to construct repaved asphalt concrete pavement using Repaved Asphalt 
Concrete Pavement (“RACP”) technology, as further detailed in the Project’s signed and sealed 
construction documents. The limits of the Project apply to six segments of roadways within 
Broward County:  Lauderdale West City Roadways generally, Cleary Boulevard (University Drive 
to Pine Island Road), SW 6th Street (Pine Island Road to University Drive), SW 78th Avenue/ SW 
10th Street (Perimeter Road to University Drive), Broward Boulevard (Flamingo Road to 
Commodore Drive), and Commodore Drive (SW 8th Street to SR84). 

2. Deliverables: 

Municipality shall provide quantifiable, measurable, and verifiable units of Deliverables as set forth 
below.  Each Deliverable must specify the required minimum level of work to be performed and the 
criteria for evaluating successful completion of the Deliverable. 
 
DELIVERABLES:   

No. Description Duration/Deadline Acceptance Criteria 

1 Execution of ILA between 
County and City 

September 1, 2021 
 ILA Executed by City 

2 Project Construction Contract 
Advertising Bid and Award 

December 1, 2021 
 

Construction Contract 
Executed  

3 Notice to Proceed Issued December 27, 2021 
 NTP Issued 

4 Construction Completion August 31, 2022 
 

Project Certified/ Final 
Payment Issued 

 
3. Project Schedule: 

County and City approve ILA for Project:   August 16, 2021 
Bid Advertisement:     September 3, 2021 
Bid Opening:      October 15, 2021 
County 20-day Review Period    November 4, 2021 
Bid Award:      December 1, 2021 
Notice to Proceed     December 27, 2021 
Substantial Completion    August 1, 2022 
Project Completion     August 31, 2022 
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EXHIBIT B 
Funding Schedule 

 
Funding Amounts:  The amounts stated in this Funding Schedule are the maximum amounts 
payable for the Phase(s) stated, and shall be invoiced and paid only in accordance with the 
remainder of this Funding Schedule (as may be amended from time to time) and the terms and 
conditions of the Agreement.  In the event of a conflict between anything stated in this Funding 
Schedule and anything stated elsewhere in the Agreement, the provisions stated in Articles 1 
through 11 of the Agreement shall govern and control. 
 
Invoicing/Application for Funding Documentation:  Municipality shall submit the following with 
each invoice or Application for Funding (as defined below):  an updated progress schedule; 
documentation of all invoices received from or payments made to Contractor or Consultant for 
which funding is sought; a statement indicating the cumulative amount of CBE participation to 
date; and a certification that all funding amounts sought are statutorily eligible for funding under 
Section 212.055, Florida Statutes.   

Additional Invoicing Requirements: If checked, the checked requirements apply to all 
invoices/Applications for Funding under this Agreement: 
☒ All costs invoiced shall be supported by properly certified payrolls, time records, invoices, 
contracts, or vouchers evidencing appropriate detail the amounts invoiced/expended and the 
nature and purpose of such amounts. 
☐ Pay Application documents consistent with AIA Document G702 and G703 
☐ _________________ 
 
Funding Parameters:  The checked expenses are ineligible for funding under this Agreement: 
☒ Costs incurred by Municipality prior to the execution of this Agreement 
☒ Costs incurred after the expiration of this Agreement  
☒ Costs that are not expressly permitted in Exhibit A or B  
☒ Amounts that Contractor, Consultant, or Subcontractors are contractually responsible to pay, 
credit, or reimburse to Municipality or County (e.g., liquidated damages for not meeting the 
Project Schedule, audit costs, etc.) 
☒ Amounts attributable to good or services received under a contract or other arrangement that 
was not approved by County 
☒ Audit costs incurred by Municipality  
☒ Legal and accounting fees and expenses 
☒ Costs for operation, support, or maintenance of the Project 
☒ Interest expenses incurred by Municipality 
☒ Municipality’s staff or other personnel costs in directly performing the Project  
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Municipality may invoice County for funding (“Application for Funding”), at intervals of not more 
than quarterly, for work to be completed on the Project up to the maximum not-to-exceed 
amounts per applicable Phase stated below.  Absent prior written approval by the Contract 
Administrator, Municipality may not invoice County for funding for a subsequent Phase until all 
prior Phases have been satisfactorily completed.  Municipality may not invoice for a Phase for 
which a not-to-exceed amount has not been specified in the applicable Funding Schedule.   

Each quarter will be funded in advance by County per the schedule stated below, with the 
quarterly funding amount determined by the Maximum Not-to-Exceed Amount for the applicable 
Phase or Deliverable divided by the number of quarters in the duration of that Phase or 
Deliverable, less any unexpended funding received during any prior quarter.  Each Application for 
Funding (after the first) shall include for the prior quarter the amount of funding received and 
evidence of actual expenditures for that quarter including documentation demonstrating all 
invoices received from and payments made to Contractor or Consultant; and a statement 
indicating the cumulative amount of CBE participation through the end of the prior quarter.  
Municipality shall submit with each Application for Funding: an updated progress schedule; and 
a certification that all funding amounts sought are statutorily eligible for funding under Section 
212.055, Florida Statutes.   

Deliverable/Phase Description 
Quarterly Funding 
Amount (subject to 
adjustment) 

Maximum Not-To-
Exceed Amount 

Phase 1 – 4.675 miles 

Deliverable 1:  Lauderdale West (City 
Roadways only) – approx. 2.85 lane miles 
Deliverable 2 (portions):  Cleary Blvd. 
(University Drive to Pine Island Road) – 
approx. 1.825  lane miles 

$  687,455.75 $  687,455.75 

Phase 2 – 4.675 miles 
Deliverable 2 (complete):  Cleary Blvd. 
(University Drive to Pine Island Road) – 
approx. 0.915 lane miles 
Deliverable 3:  SW 6th Street (Pine Island 
Road to University Drive) – approx. 2.70 
lane miles 
Deliverable 4 (portions):  SW 78th 
Avenue/SW 10th Street (Perimeter Road to 
University Drive) – approx. 1.06 lane miles 

$  687,455.75 $  687,455.75 

Phase 3 – 4.675 miles 
Deliverable 4:  SW 78th Avenue/SW 10th 
Street (Perimeter Road to University Drive) 

$  687,455.75 $  687,455.75 
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complete – approx. 2.06 lane miles 
Deliverable 5:  Broward Blvd. (Flamingo 
Road to Commodore Drive) – approx. 
2.615 lane miles 

Phase 4 – 4.675 miles 
Deliverable 5:  Broward Blvd. (Flamingo 
Road to Commodore Drive) portions – 
approx. 0.115 lane miles 
Deliverable 6: Commodore Drive (SW 8th 
Street to SR84) – approx. 4.56 lane miles 

$  687,455.75 $  687,455.75 

TOTAL MAXIMUM NOT-TO-EXCEED 
AMOUNT:  $2,749,823.00 
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EXHIBIT C 
Reporting Requirements 

 
Municipality shall submit to County and the Oversight Board, on a quarterly and annual basis, a 
detailed Financial Report that includes the information contained in the attached Sample 
Financial Report.   
 
Municipality shall submit to County on a monthly basis a detailed report of the Project Metrics 
and progress towards applicable goals in a form prescribed by County (see attached MAP PMO 
Project Report Status Template).  The reports must include sufficient information to enable 
County’s Program Management Office (“PMO”) to track and document on a monthly basis: 
 

• Key activities and Project milestones since the previous report; 
• Expected activities/milestones to be completed before the next report; 
• If applicable, key issues/challenges the Project faces and the plan to resolve or manage 

the issues/challenges; and 
• Overall status of the Project. 

 
Municipality’s annual financial report for the Project must be audited and certified by an 
independent CPA, at Municipality’s expense, with an opinion as to whether the financial 
information in the report is presented in accordance with Generally Accepted Accounting 
Principles and whether the Project is in accordance with the operative interlocal agreements for 
surtax funding.  The audit shall contain sufficient information for County and the Oversight Board 
to determine if the Project expenditures conform to this Agreement and applicable law.  The 
annual financial report must also include cumulative financial information for each individual 
Surtax-Funded Project undertaken by Municipality. The annual financial report must include 
appropriate footnote disclosures in support of the financial information items presented, 
including disclosure of any issue of noncompliance with this Agreement or applicable law.  
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Sample Financial Report  
 

Project Name:  
Quarterly Period:    

 
Section A: Total/Maximum Project Funding 

1.  Surtax Maximum Funding Amount (per Section 5.4) $ 
2.  Non-Surtax Funding Awarded/Committed $ 
3.  Total Project Funding (Total lines 1 + 2)  $ 
4.  Less Proceeds (as defined in Section 5.6) ($     ) 
5.  Adjusted Project Funding (Line 3 minus Line 4) $ 

 
Section B:  Funding Received to Date  

  Quarter 
Reported 

Fiscal Year to 
Date 

Total  

6.  Surtax Funding Received $ $ $ 
7.  Non-Surtax Funding Received  $ $ $ 
8.  Total Project Funding Received 

(Total lines 6 + 7)  
$ $ $ 

 
Section C:  Expenditures to Date 

  Quarter 
Reported 

Fiscal Year to 
date  

Total  

9.  Surtax Funding Expended $ $ $ 
10.  Non-Surtax Funding Expended $ $ $ 
11.  Total Project Funding Expended 

(Total lines 9 + 10)  
$ $ $ 

 
Section D: Available Funding to Date 

12.  Adjusted Project Funding (Line 5 above)  $ 
13.  Total Project Funding Expended to Date (Line 11 above) $ 
14.  Available Project Funding to date (Line 12 minus line 13) $ 

 
Section E: Contract Financials (complete for each of Contractor and Consultant) 

Original Contract amount $ 
Changes (increases or decreases)  $ 
Revised contract amount $ 
Total Work Completed to Date $ 
Retainage Held to Date $ 
Total Earned Less Retainage $ 
Total Amount Paid to Date $ 
Work Completed this Quarter $ 
Retainage Held for Work Completed this Quarter $ 
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Retainage Released this Quarter $ 
Amount Paid this Quarter $ 

 
Section F: Quarterly Detailed Expenditures (for Quarter Reported) 

Invoice 
No. 

Invoice 
Date 

Vendor Name Description of Work Invoice 
Amount 

Amount 
Paid 

      
      
      

 
Section G: Project Schedule & Status 

15.  Project Schedule Completion Date  
16.  Total Project Schedule Time Remaining  
17.  Amount Project Is Ahead/Behind Schedule  ☐ Ahead by ___ Days 

☐ Behind by ___ Days 
18.  Explanation for Change in Project Schedule:  
19.  Project Run Rate (Actual vs. Planned Expenditures)  
20.  Percentage of Project Phases/Milestones Met % 

 
Section H: Performance Metrics  

A. [insert for applicable project type] 

B. Pavement Serviceability Rating (PSR):  Report PSR prior to commencement of Project, 
current PSR, and projected PSR upon completion of Project. 

 
 
  



 
 

Municipal Interlocal Agreement for Surtax-Funded Transportation Projects Page 36 of 39 
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Exhibit D Form Contracts 
 
Surtax-Funded Projects Form Construction Contract:   

Muni 170.docx

 
 
 
Surtax-Funded Projects Form Consultant Contract:   

Muni 202.docx
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	INTERLOCAL AGREEMENT BETWEEN BROWARD COUNTY AND THE CITY OF PLANTATION FOR SURTAX-FUNDED MUNICIPAL TRANSPORTATION PROJECT: RESURFACING OF CERTAIN CITY OF PLANTATION OWNED OR CONTROLLED ROADWAYS (BC-PLANT-FY2020-00002)
	RECITALS
	ARTICLE 1. DEFINITIONS
	1.1. Board means the Board of County Commissioners of Broward County, Florida.
	1.2. Contract Administrator means the County Administrator or such other person designated by the County Administrator in writing.
	1.3. Contractor means the persons, firms, or corporations with whom Municipality has or will contract for the performance of the Project.
	1.4. Consultant means the architect or engineer with whom Municipality has or will contract to provide programming, design, construction management, engineering, and inspection, or other professional services for the Project.
	1.5. County Business Enterprise or CBE means an entity certified as meeting the applicable requirements of Section 1-81, Broward County Code of Ordinances.
	1.6. Maximum Funding Amount means the maximum funding amount stated in Section 5.4.
	1.7. Oversight Board means the independent Transportation Surtax Oversight Board created pursuant to Section 31½-75 of the Broward County Code of Ordinances.
	1.8. Project means the project described in Exhibit A.
	1.9. Project Manager means Steve Rodgers, Director of Public Works at the City of Plantation.
	1.10. Subcontractor means an entity or individual providing services to Municipality through Contractor or Consultant for all or any portion of the Project. The term “Subcontractor” includes subconsultants.
	1.11. Surety means the surety company or individual that is bound by the performance bond and payment bond and that is responsible for Contractor’s or Consultant’s acceptable and timely performance and completion of the Project under this Agreement an...
	1.12. Surtax-Funded Projects means any project, including without limitation the Project described in Exhibit A, that is funded in whole or in part by the transportation surtax collected pursuant to Section 212.055(1), Florida Statutes.

	ARTICLE 2. EXHIBITS
	ARTICLE 3. PROJECT DESCRIPTION; COMPETITIVE PROCUREMENT; PERMITTING
	3.1. Project Description and Project Schedule.  Municipality shall perform, or cause to be performed, the Project in accordance with the Project Description and the Project Schedule set forth in Exhibit A.  The Project Description is a general descrip...
	3.2. Municipal Responsibility for the Project.  Municipality is solely responsible for the Project, subject to the terms of this Agreement.  County has no responsibility for the construction means, methods, techniques, sequences, or procedures employe...
	3.3. Competitive Procurement; Consultants’ Competitive Negotiation Act.  Except to the extent the Contract Administrator has approved utilization of an existing contract by Municipality for the services to be performed by Contractor or Consultant, Mun...
	3.4. Modifications to Project or Phases.
	3.4.1. Material Changes to the Project.  Material changes are changes that increase the Maximum Funding Amount or materially modify the Project Description. Any proposed material change to the Project Description that does not increase the Maximum Fun...
	3.4.2. Modifications to Construction Phase.  Requests for additional funding as a result of modifications to the construction phase of a Project that exceed the amount provided in the then-current Funding Schedule, including without limitation change ...
	3.4.3. Owner Enhancements.  In addition to any approvals that may be required pursuant to this Agreement, any increased or additional costs due to changes in the quality of materials, furnishings, finishes, aesthetics, or any other cost reasonably det...
	3.4.4. Project Schedule.  Any proposed change in the Project Schedule that modifies the commencement or completion date for any phase or for the Project by more than sixty (60) days requires the prior written approval of the Contract Administrator.  M...
	3.4.5. Nonmaterial Changes.  Nonmaterial changes to the Project (namely, changes that do not require approvals under Sections 3.4.1, 3.4.2, 3.4.3, or 3.4.4) do not require County approval and may be approved by the Project Manager.

	3.5. Contractor and Consultant Contracts.
	3.5.1. Form Contracts.  County has preapproved the Surtax-Funded Projects Form Construction Contract and the Surtax-Funded Projects Form Consultant Contract (collectively, the “Form Contracts”) attached as Exhibit D, which Municipality may utilize for...
	3.5.2. County Approval.  Unless the Form Contracts are utilized for the Project with no material modification or an existing municipal contract is approved by County for use pursuant to Section 3.3, Municipality must obtain written approval from the C...
	3.5.3. For the contract with Contractor, the following provisions from the Surtax-Funded Projects Form Construction Contract must be included:
	3.5.3.1. Contract, Article 3 (Contract Time)
	3.5.3.2. Contract, Article 5 (Progress Payments; Retainage)
	3.5.3.3. Contract, Article 6 (Acceptance and Final Payment)
	3.5.3.4. General Conditions, Article 4 (Performance Bond and Payment Bond) and Article 5 (Qualification of Surety)
	3.5.3.5. General Conditions, Article 17 (Project Records and Right to Audit) (see also Section 8.1 herein)
	3.5.3.6. General Conditions, Article 33 (Location and Damage to Existing Facilities, Equipment, or Utilities)
	3.5.3.7. General Conditions, Article 38 (Change Orders) and Article 39 (Value of Change Order Work)
	3.5.3.8. General Conditions, Article 14 (Superintendence and Supervision)
	3.5.3.9. General Conditions, Article 20 (Differing Site Conditions)
	3.5.3.10. General Conditions, Article 40 (Notification and Claim for Change of Contract Time or Contract Price)
	3.5.3.11. General Conditions, Article 41 (No Damages for Delay)
	3.5.3.12. General Conditions, Article 42 (Excusable Delay; Compensable; Non-Compensable)
	3.5.3.13. General Conditions, Article 53 (Domestic Partnership)
	3.5.3.14. General Conditions, Article 54 (Equal Employment Opportunity and CBE/SBE Compliance)
	3.5.3.15. Supplemental Wage Requirements (Prevailing Wage Rate Ordinance)

	3.5.4. For the contract with Consultant, the following provisions from the Surtax-Funded Projects Form Consultant Contract must be included:
	3.5.4.1. Article 4 (Time for Performance; Contractor Damages)
	3.5.4.2. Sections 5.3 and 5.4 (Reimbursable Expenses; Method of Billing)
	3.5.4.3. Section 7.5 (Truth in Negotiation)
	3.5.4.4. Section 7.9 (Domestic Partnership Requirement)
	3.5.4.5. Article 10 (Equal Employment Opportunity and CBE Compliance)
	3.5.4.6. Section 11.4 (Public Records and Trade Secrets)
	3.5.4.7. Section 11.5 (Audit Rights)
	3.5.4.8. Section 11.8 (Indemnification)
	3.5.4.9. Section 11.14 (Drug-Free Workplace)



	ARTICLE 4. TERM AND TIME OF PERFORMANCE
	4.1. Term.  The term of this Agreement shall begin on the date it is fully executed by the Parties (“Effective Date”) and shall end on August 31, 2022 (“Initial Term”).
	4.2. Fiscal Year.  The continuation of this Agreement beyond the end of any County fiscal year (October 1 through September 30) is subject to both the appropriation and the availability of transportation surtax funds in accordance with Chapter 129, Fl...
	4.3. Time of the Essence.  Unless expressly waived by the Contract Administrator in writing, time is of the essence in Municipality’s performance of its duties, obligations, and responsibilities under this Agreement.

	ARTICLE 5. FUNDING AND SURETY
	5.1. Surtax Funding.  County shall provide funding to Municipality for the Project in accordance with the Funding Schedule (Exhibit B).  Any amounts, costs, or expenses indicated as ineligible for funding in Exhibit B shall not be funded by County but...
	5.2. Method of Billing and Payment.  Municipality shall invoice County only in accordance with the Funding Schedule.  Any credit due to County under Section 5.6 must be reflected on the next applicable invoice.  To be proper, each invoice must comply ...
	5.3. Phases; Funding Schedule.  The Funding Schedule may provide for funding the Project in phases or by deliverable, with the funding for subsequent phases or deliverables to be determined after completion of prior phases or particular deliverables. ...
	5.4. Maximum Funding.  Municipality acknowledges that the Maximum Funding Amount set forth below is the maximum amount payable by County and constitutes a limitation upon County’s obligation to provide funding to Municipality for the Project.  Municip...
	In no event shall County be liable to provide funding to Municipality in excess of the applicable amounts stated in the Funding Schedule or the Maximum Funding Amount, regardless of the basis for any claim or the basis for increased cost, including, ...
	5.5. Adjustments for Corridor Projects; Funding Withholding; Other Delayed Funding.
	5.5.1. In order to avoid duplicative construction and unnecessary disruption of the local transportation network and community, the Parties shall cooperate in good faith to coordinate the timing of the Project with other projects that affect the same ...
	5.5.2. If commencement or completion of a phase of the Project is delayed beyond its scheduled date by more than one (1) year, or work suspended for more than one (1) year, the Funding Schedule may be unilaterally adjusted as to timing (but not amount...

	5.6. Overpayments; Refunds.  Any funding provided by County under this Agreement for a Phase that exceeds the actual amounts expended by Municipality in accordance with this Agreement for that Phase shall be credited against the next invoice to County...
	5.7. Separate Accounting.  Municipality shall deposit and maintain all funding received from any source for the Project in a segregated fund or account, which shall be subject to audit pursuant to Article 8.  Any interest earned by Municipality on any...
	5.8. Withholding by County.  Notwithstanding any provision of this Agreement to the contrary, County may withhold, in whole or in part, payment to the extent necessary to ensure utilization of the funds in accordance with this Agreement, applicable la...
	5.9. Final Invoice and Reconciliation. Unless otherwise stated in the Funding Schedule or approved by the Contract Administrator, Municipality must submit the final invoice to County no later than one hundred twenty (120) days after the completion of ...

	ARTICLE 6. TRANSPORTATION SURTAX PROJECT COORDINATION AND PARTICIPATION
	6.1. Reporting Requirements.  Unless waived in writing by the Contract Administrator, Municipality shall comply with the Reporting Requirements set forth in Exhibit C.  In addition, Municipality shall provide written reports to the Contract Administra...
	6.1.1. Quarterly Report on Expenditures:  For both total to date and total for the applicable quarter, the total funds received from any funding source for the Project (itemized by funding source) and total funds (by funding source) expended to date f...
	6.1.2. Monthly Report on Project Schedule:  The updated Project Schedule, summary of progress during the applicable quarter, and any adjustments to the Project Schedule (including all approved adjustments and pending requests for adjustments);
	6.1.3. Monthly report on Material Changes or Impacts:  All material changes to the Project, the Project Schedule, or any other aspect of the Project that may impact the cost of the Project or the ability of the Project to achieve the intended goals or...
	6.1.4. Annual Audit Reports:  On an annual basis, copies of Municipality’s most recent annual financial reporting packages, reports, or other information required to be submitted in accordance with Section 215.97, Florida Statutes.  A copy of Municipa...

	6.2. Performance Metrics.  Municipality must ensure that the quality, progress, and nature of the Project strictly comply with the Performance Metrics stated in Exhibit C.  The Contract Administrator may modify the Performance Metrics for the Project ...
	6.3. Permitting for Surtax-Funded Projects.  To decrease public inconvenience and to facilitate the expeditious and efficient completion of Surtax-Funded Projects, for any Surtax-Funded Project that is performed by County and is in whole or in part wi...
	6.4. Road Closures.  Municipality shall institute and comply with a cooperative notification program that ensures County is promptly notified and promptly provided with data reasonably requested by County regarding all municipal roads that are closed ...
	6.5. Branding and Marketing.  At County’s request, Municipality shall participate in reasonable branding and marketing in the form and content prescribed by County, including, but not limited to, signage prominently acknowledging the surtax funding so...
	6.6. Data Collection and Sharing.  To the extent requested by County, Municipality shall ensure the Project includes incorporation and placement of sensors or other devices on municipal roads, rights of way, properties, and assets for County-approved ...
	6.7. Conflict of Interest.
	6.7.1. Municipality represents and agrees that it has not contracted, and will not contract during the term of this Agreement, with the MPO for the MPO to perform any of the following services (collectively, the “Contracting Prohibitions”):
	6.7.1.1. Any design, construction, oversight, or management services relating to any Surtax-Funded Project or any proposed project for which transportation surtax funding is being or will be sought;
	6.7.1.2. Any planning, oversight, or reporting services relating to any receipt by Municipality of community shuttle surtax funding; or
	6.7.1.3. Any grant writing or grant consultation services in connection with any Surtax-Funded Project (or proposed Surtax-Funded Project).

	6.7.2. The foregoing Contracting Prohibitions:
	6.7.2.1. Shall not apply to any state- or federally-mandated services provided by the MPO for which services the MPO does not receive any compensation from Municipality beyond Municipality’s annual contribution to the MPO;
	6.7.2.2. May be waived by the County Administrator in connection with any Surtax-Funded Project for which the County Administrator determines, in his or her sole discretion, that such waiver is in the best interest of Broward County for reasons includ...
	6.7.2.3. Do not prohibit or in any way impede the ability of Municipality to contract with any entity other than the MPO for transportation planning services whether or not such services are in connection with any Surtax-Funded Project.


	The Parties agree that any violation of the Contracting Prohibitions will constitute a material breach of this Agreement which, in addition to all other remedies available to County under this Agreement, would permit County to terminate this Agreement...
	6.8. Sale, Transfer, or Disposal of Surtax-Funded Property.  Municipality shall not sell or otherwise transfer or dispose of its title, rights, or interests, or any portion thereof, in real property, facilities, or equipment, funded in any part by Cou...
	6.9. Affirmation of MPO Prioritization and Ranking Process. Municipality acknowledges that the prioritization and ranking process of municipal capital projects for fiscal year 2020 was completed in compliance with all applicable obligations of County ...

	ARTICLE 7.  INDEMNIFICATION
	ARTICLE 8. AUDITING
	8.1. Audit Rights and Retention of Records.  County shall have the right to audit the books, records, and accounts of Municipality, Contractor, Consultant, and Subcontractors (the “Audited Entities”) that are related to the Project or this Agreement (...
	Audited Entities shall keep such books, records, and accounts as may be necessary in order to record complete and correct entries related to this Agreement and performance under this Agreement.  All such books, records, and accounts shall be kept in w...
	Contract Records include any and all information, materials, and data of every kind and character, including without limitation, records, books, papers, documents, subscriptions, recordings, agreements, purchase orders, leases, contracts, commitments,...
	8.2. Performance Audit.  The Project, and all funding received, maintained, or expended by Municipality for the Project, shall be subject to audits and reviews by the Oversight Board at its expense (and subject to reimbursement pursuant to this articl...

	ARTICLE 9. TERMINATION
	9.1. This Agreement may be terminated for cause by the aggrieved Party if the Party in breach has not corrected the breach within thirty (30) days after receipt of written notice from the aggrieved Party identifying the breach.  This Agreement may als...
	9.2. This Agreement may be terminated for cause by County for reasons including, but not limited to, any of the following:
	9.2.1. Inability of Municipality, including through Contractor or Consultant, to perform or complete the Project in compliance with this Agreement, including the Project Schedule (including any extensions approved by Contract Administrator, approval o...
	9.2.2. Repeated submission (whether negligent or intentional) for payment of false or incorrect invoices;
	9.2.3. Fraud, misrepresentation, or material misstatement in the performance of this Agreement or the Project by Municipality, Contractor, or Consultant;
	9.2.4. Contractor’s or Consultant’s act or omission that violates any applicable requirement of Section 1-81, Broward County Code of Ordinances; or
	9.2.5. Utilization of the funding provided by County under this Agreement in a manner that violates applicable law or for uses or purposes that are not permitted uses for transportation surtax funds under Section 212.055, Florida Statutes.

	9.3. Notice of termination shall be provided in accordance with the “Notices” section of this Agreement.
	9.4. If this Agreement is terminated by County, Municipality shall be paid from proceeds of the surtax levied pursuant to Section 212.055, Florida Statutes, if funding is available, for any work on the Project properly performed through the terminatio...
	9.5. In addition to any right of termination stated in this Agreement, County and Municipality shall be entitled to seek any and all available remedies, whether stated in this Agreement or otherwise available at law or in equity, all such remedies bei...
	9.6. Municipality may terminate this Agreement upon thirty (30) days’ prior written notice to County if Municipality determines not to proceed with the Project and either (a) the written notice of termination is provided prior to Municipality’s receip...

	ARTICLE 10. EQUAL EMPLOYMENT OPPORTUNITY AND CBE COMPLIANCE
	10.1. No Party may discriminate on the basis of race, color, sex, religion, national origin, disability, age, marital status, political affiliation, sexual orientation, pregnancy, or gender identity and expression in the performance of this Agreement....
	10.2. Unless otherwise approved in advance in writing by County’s Director of Office of Economic and Small Business Development (“OESBD”), Municipality shall comply with all applicable requirements of the County Business Opportunity Act, Section 1-81,...
	10.3. Unless otherwise approved in advance in writing by County’s Director of OESBD, Municipality will meet the required CBE goal for the Project by utilizing (or requiring the utilization of) CBE firms for at least thirty percent (30%) of total Proje...
	10.4. Each CBE firm utilized to meet the Commitment must be certified by OESBD.  Municipality shall inform County immediately when a CBE firm is not able to perform or if Municipality believes the CBE firm should be replaced for any other reason, so t...
	10.5. Municipality shall include the following provision in its contract with Contractor:
	“The parties stipulate that if Contractor fails to meet the CBE utilization obligation in the Interlocal Agreement between Municipality and Broward County (the “Commitment”), the damages to Broward County and Municipality arising from such failure are...
	10.6. Municipality shall require Contractor and Consultant to provide written monthly reports to the Municipality and the Contract Administrator no later than ten (10) business days after the end of the month regarding Contractor’s and Consultant’s co...

	ARTICLE 11. MISCELLANEOUS
	11.1. Contract Administrator Authority; Dispute Resolution; Escalation.  The Contract Administrator is authorized to coordinate and communicate with Municipality to manage and supervise the performance of this Agreement.  Any determination by the Cont...
	11.2. Public Records.  The Parties agree and stipulate that both Parties are subject to Florida public records laws and shall fully comply with same.  At the request of County, Municipality shall, in accordance with applicable law, respond to any requ...
	11.3. Independent Contractor.  Nothing in this Agreement constitutes or creates a partnership, joint venture, or any other relationship between the Parties or any Party and Contractor, Consultant, or any Subcontractor.  Neither Party nor its agents sh...
	11.4. Sovereign Immunity.  Except to the extent sovereign immunity may be deemed to be waived by entering into this Agreement, nothing herein is intended to serve as a waiver of sovereign immunity by County or Municipality, nor shall anything included...
	11.5. Third-Party Beneficiaries.  Neither Municipality nor County intends to directly or substantially benefit a third party by this Agreement.  Therefore, the Parties acknowledge that there are no third-party beneficiaries to this Agreement and that ...
	11.6. Notices.  In order for a notice to a Party to be effective under this Agreement, notice must be sent via U.S. first-class mail, hand delivery, or commercial overnight delivery, each with a contemporaneous copy via email, to the addresses listed ...
	11.7. Assignment.  Neither this Agreement nor any right or interest in it may be assigned, transferred, subcontracted, or encumbered by Municipality without the prior written consent of County.   Any assignment, transfer, encumbrance, or subcontract i...
	11.8. Materiality and Waiver of Breach.  Each requirement, duty, and obligation set forth in this Agreement was bargained for at arm’s-length and is agreed to by the Parties.  Each requirement, duty, and obligation set forth in this Agreement is subst...
	11.9. Compliance with Laws.  Municipality and the Project must comply with all applicable federal, state, and local laws, codes, ordinances, rules, and regulations including, without limitation, American with Disabilities Act, 42 U.S.C. § 12101, Secti...
	11.10. Representation of Authority.  The Parties represent and warrant that this Agreement constitutes the legal, valid, binding, and enforceable obligation of each Party, that execution of this Agreement is within each Party’s legal powers, and that ...
	11.11. Severability.  If any part of this Agreement is found to be unenforceable by any court of competent jurisdiction, that part shall be deemed severed from this Agreement and the balance of this Agreement shall remain in full force and effect.
	11.12. Joint Preparation.  This Agreement has been jointly prepared by the Parties, and shall not be construed more strictly against either Party.
	11.13. Interpretation.  The titles and headings contained in this Agreement are for reference purposes only and shall not in any way affect the meaning or interpretation of this Agreement.  All personal pronouns used in this Agreement shall include an...
	11.14. Priority of Provisions.  Unless otherwise expressly stated in this Agreement, if there is a conflict or inconsistency between any term, statement, requirement, or provision of any document or exhibit attached to, referenced by, or incorporated ...
	11.15. Law, Jurisdiction, Venue, Waiver of Jury Trial.  This Agreement shall be interpreted and construed in accordance with and governed by the laws of the State of Florida.  The exclusive venue for any lawsuit arising from, related to, or in connect...
	11.16. Amendments.  No modification, amendment, or alteration in the terms or conditions contained in this Agreement shall be effective unless contained in a written document prepared with the same or similar formality as this Agreement and executed b...
	11.17. Prior Agreements.  This Agreement represents the final and complete understanding of the Parties regarding the subject matter and supersedes all prior and contemporaneous negotiations and discussions regarding that subject matter.  There is no ...
	11.18. Payable Interest
	11.18.1. Payment of Interest.  County shall not be liable to pay any interest to Municipality for any reason, whether as prejudgment interest or for any other purpose, and in furtherance thereof Municipality waives, rejects, disclaims, and surrenders ...
	11.18.2. Rate of Interest.  If the preceding subsection is inapplicable or is determined to be invalid or unenforceable by a court of competent jurisdiction, the annual rate of interest payable by County under this Agreement, whether as prejudgment in...

	11.19. Incorporation by Reference.  Any and all Recital clauses stated above are true and correct and are incorporated in this Agreement by reference.  The attached exhibits are incorporated into and made a part of this Agreement.
	11.20. Prevailing Wage Requirement.  If construction work in excess of Two Hundred Fifty Thousand Dollars ($250,000.00) is required of, or undertaken by, Municipality as a result of this Agreement, Section 26-5, Broward County Code of Ordinances, as a...
	11.21. Counterparts and Multiple Originals.  This Agreement may be executed in multiple originals, and may be executed in counterparts, each of which shall be deemed to be an original, but all of which, taken together, shall constitute one and the sam...
	11.22. Living Wage Requirement.  To the extent Contractor is a “covered employer” within the meaning of the Broward County Living Wage Ordinance, Sections 26-100 through 26-105, Broward County Code of Ordinances, Municipality shall include in its writ...
	11.23. Workforce Investment Program.  Municipality acknowledges the Broward Workforce Investment Program, Section 19.211, Broward County Administrative Code (“Workforce Investment Program”).  Municipality shall include in its contract with Contractor ...
	11.24. Survivability.  Notwithstanding any expiration or termination of this Agreement, the following provisions shall survive expiration and termination: Section 3.2 (Municipal Responsibility for the Project); Section 5.6 (Overpayments; Refunds); Art...
	11.25. Approvals.  To be effective, any approval under this Agreement made by or on behalf of the County, County Administrator, Contract Administrator, Project Manager, or other representative of either Party must be in writing.


	EXHIBIT A
	1. Project:
	The Scope of Services for this Project involved providing all materials, labor, equipment, and any other incidentals to construct repaved asphalt concrete pavement using Repaved Asphalt Concrete Pavement (“RACP”) technology, as further detailed in the...
	2. Deliverables:
	3. Project Schedule:
	County and City approve ILA for Project:   August 16, 2021
	Bid Advertisement:     September 3, 2021
	Bid Opening:      October 15, 2021
	County 20-day Review Period    November 4, 2021
	Bid Award:      December 1, 2021
	Notice to Proceed     December 27, 2021
	Substantial Completion    August 1, 2022
	Project Completion     August 31, 2022

	September 1, 2021
	December 1, 2021
	December 27, 2021
	August 31, 2022
	EXHIBIT B
	Section H: Performance Metrics
	A. [insert for applicable project type]
	B. Pavement Serviceability Rating (PSR):  Report PSR prior to commencement of Project, current PSR, and projected PSR upon completion of Project.



